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25 August 1964

Dear Dick:

Attached please find the revised cost estimate for the design and
fabrication of a Detail Processor. ..

As you can see our revised cost represents an increase of approxi-
mately:lover part B2 of our #3529 proposal of 14 July 1964.

This increase is attributable to the inclusion in the revised estimate

of[  ]of staff engineering time,] |of project secretary STA
and the costs associated with one trip for a 5 day period to Alexandria,
Virginia.

The staff engineering time we added was originally covered in section

Bl of proposal #3529 and included approximately Itl for prelim- ST/
inary design study and Qtime as well as one trip for installation-

and instruction in the use of the Detail Processor. We also included

F of project secretary to account for time that will be spent in

the preparation of a set of operating instructions, status reports, etc.

‘ The total consideration on a firm fixed price basis is now |:|with STA
‘ an anticipated delivery date of 90 days from receipt of contract. ‘

If any further information is required, please contact | | STA

Contracts Manager at our | | R ST/

Sincerely yours,

STA

BCA/bh -

NGA Review Complete .
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